HOT-MIX BITUMINOUS CONCRETE AND/OR

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/16/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH XI, 2009
CALL ORDER 001 CONTRACT 1ID 29-061-11.01 COUNTIES NEW CASTLE
LETTING DATE 05/28/09 DISTRICT N2
STATE/FEDERAL AID NO: ERRA-2009(15) CONTRACT TIME 120 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ERRA-2009(15)
THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 20009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.
PAVEMENT & REHABILITATION, NORTH XI, 2009
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/16/09 to vendor GREGGO & FERRARA INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,452,286.50 117.9728% 100.0000%
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 2,926,340.40 100.0000% 84.7653%
2 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 2,948,259.27 100.7490% 85.4002%
3 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 3,026,676.10 103.4287% 87.6716%
4 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 3,038,626.75 103.8371% 88.0178%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 3,359,787.90 114.8119% 97.3207%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
SECTION 0001 Category 0001
| | |
0020 401667 1160.000 TON | 60.00000 69600.00] 70.00000 81200.00] 59.00000 68440.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401668 200.000 TON | 60.00000 12000.00] 69.00000 13800.00] 54.00000 10800.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0040 401696 1430.000 TON | 25.00000 35750.00| 8.00000 11440.00] 8.40000 12012.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401711 11430.000 TON | 67.00000 765810.00 | 61.00000 697230.00] 67.45000 770953.50
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0060 402000 370.000 TON | 100.00000 37000.00 | 120.00000 44400.00] 80.00000 29600.00
| | |
| | |

COLD-LAID BITUMINOUS CONCRETE (TRM)



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

06/16/09
001 -2

CALL ORDER : 001 CONTRACT ID 29-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/28/09 DISTRICT
SET-ASIDE
I ( 0 ) | ( 1 I ( )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0070 406001 20980.000 SYIN | 1.50000 31470.00] 1.00000 20980.00| 1.35000 28323.00
HOT-MIX PATCHING | | |
0080 503001 700.000 SY | 160.00000 112000.00] 150.00000 105000.00] 160.00000 112000.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0090 503002 1100.000 SY | 160.00000 176000.00| 140.00000 154000.00]| 170.00000 187000.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0100 503006 1800.000 EACH | 15.00000 27000.00| 12.00000 21600.00| 12.00000 21600.00
DOWEL BARS | | |
0110 503501 4400.000 LF | 3.00000 13200.00]| 3.50000 15400.00 | 3.70000 16280.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0120 503503 4500.000 SYIN | 5.65000 25425.00| 5.65000 25425.00| 5.65000 25425.00
PATCHING CONCRETE | | |
0140 705520 1470.000 SF | 35.00000 51450.00| 34.00000 49980.00 | 21.00000 30870.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0150 705524 160.000 SF | 50.00000 8000.00 | 96.00000 15360.00 | 33.00000 5280.00
DECTABLE WARNINGS RETROFIT | | |
0160 705525 680.000 SF | 15.00000 10200.00| 14.00000 9520.00 | 10.00000 6800.00
CURB RAMP, TYPE 1 | | |
0170 705526 19530.000 SF | 15.00000 292950.00| 14.00000 273420.00| 10.00000 195300.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0180 705527 260.000 SF | 15.00000 3900.00 | 14.00000 3640.00 | 10.00000 2600.00
CURB RAMP, TYPE 5 | | |
0190 708500 49.000 EACH | 250.00000 12250.00| 160.00000 7840.00 | 180.00000 8820.00
REPLACING CATCH BASIN GRATES | | |
0200 708504 49.000 EACH | 250.00000 12250.00| 190.00000 9310.00| 220.00000 10780.00
REPLACING CATCH BASIN FRAMES | | |
0210 710001 114.000 EACH | 1000.00000 114000.00] 950.00000 108300.00] 750.00000 85500.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 710002 148.000 EACH | 800.00000 118400.00] 530.00000 78440.00 | 440.00000 65120.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 727502 56.000 EACH | 400.00000 22400.00| 320.00000 17920.00| 360.00000 20160.00
ADJUSTING EXISTING MONUMENT BOX | | |
0240 742508 12160.000 HOUR | 29.52000 358963.20] 29.52000 358963.20] 29.52000 358963.20
| | |

FLAGGER, NEW CASTLE COUNTY, FEDERAL



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

06/16/09
001 -3

PERMANENT PAVEMENT STRIPING,

CALL ORDER : 001 CONTRACT ID 29-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/28/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 742517 1216.000 HOUR | 42.80000 52044.80] 42.80000 52044.80] 42.80000 52044.80
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0260 743003 169.000 EADY | 30.00000 5070.00] 17.00000 2873.00] 22.00000 3718.00
ARROWPANELS, TYPE C | | |
0270 743514 65.000 EADY | 75.00000 4875.00] 33.00000 2145.00] 73.00000 4745.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0280 743537 169.000 EADY | 110.00000 18590.00 | 52.00000 8788.00| 100.00000 16900.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0290 744505 61.000 EACH | 550.00000 33550.00] 130.00000 7930.00] 130.00000 7930.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0300 744520 28.000 EACH | 850.00000 23800.00] 740.00000 20720.00] 735.00000 20580.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0310 745527 4070.000 LF | 15.00000 61050.00 | 11.00000 44770.00 | 11.03000 44892.10
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0320 745542 4070.000 LF | 28.00000 113960.00] 24.00000 97680.00 | 24.15000 98290.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0330 746591 1218.000 EADY | 40.00000 48720.00 | 27.00000 32886.00] 30.00000 36540.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0340 746774 1500.000 LF | 9.00000 13500.00| 8.50000 12750.00 | 8.40000 12600.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0350 746830 1.000 cCY | 800.00000 800.00] 1300.00000 1300.00] 150.00000 150.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0360 746847 1.000 EACH | 2300.00000 2300.00] 2400.00000 2400.00] 2415.00000 2415.00
POLE BASE, TYPE 3 | | |
0370 746850 43.000 EACH | 800.00000 34400.00] 690.00000 29670.00] 450.49000 19371.07
POLE BASE, TYPE 4 | | |
0380 748015 10230.000 SF | 3.00000 30690.00] 2.40000 24552.00] 3.15000 32224.50
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
2009

DATE
PAGE

06/16/09
001 -4

CALL ORDER : 001 CONTRACT ID 29-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/28/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0390 748019 55460.000 LF | 0.20000 11092.00| 0.35000 19411.00| 0.19000 10537.40
TEMPORARY MARKINGS, PAINT, 4" | | |
0400 748026 20460.000 SF | 1.00000 20460.00| 0.75000 15345.00| 0.53000 10843.80
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0410 748506 27730.000 LF | 0.35000 9705.50] 0.38000 10537.40| 0.35000 9705.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0420 750000 142.000 EACH | 400.00000 56800.00| 320.00000 45440.00 | 360.00000 51120.00
ADJUST WATER VALVE BOXES | | |
0440 760505 13010.000 sY | 3.25000 42282.50| 1.10000 14311.00| 1.14000 14831.40
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0450 760507 181850.000 SYIN | 0.75000 136387.50] 0.24000 43644.00 | 0.31000 56373.50
PROFILE MILLING, HOT-MIX | | |
0460 762001 8150.000 LF | 2.00000 16300.00| 1.60000 13040.00| 1.20000 9780.00
SAW CUTTING, HOT MIX | | |
0470 762002 5350.000 LF | 6.00000 32100.00] 4.10000 21935.00] 2.40000 12840.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0480 763000 LUMP | 75923.00000 75923.00 | 20000.00000 20000.00] 60000.00000 60000.00
INITIAL EXPENSE | | |
0490 763500 LUMP | 75923.00000 75923.00 | 40000.00000 40000.00| 70000.00000 70000.00
MAINTENANCE OF TRAFFIC | | |
0500 763505 2880.000 HOUR | 75.00000 216000.00| 75.00000 216000.00| 75.00000 216000.00
TRAFFIC OFFICERS | | |
0510 763621 LUMP | 5945.00000 5945.00] 3000.00000 3000.00] 1200.00000 1200.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 3,452,286.50] $ 2,926,340.40] $ 2,948,259.27
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 3,452,286.50] $ 2,926,340.40] $ 2,948,259.27

DBE GOALS

7

7

7




CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI,

CALL ORDER : 001
LETTING DATE : 05/28/09

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT 1ID

DISTRICT

29-061-11.01

COUNTIES : NEW CASTLE

DATE
PAGE

06/16/09
001 -5

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0020 401667 1160.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0030 401668 200.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, WEDGE

0040 401696 1430.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

0050 401711 11430.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

0060 402000 370.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

0070 406001 20980.000 SYIN
HOT-MIX PATCHING

0080 503001 700.000 sY
PATCHING P.C.C. PAVEMENT, 6' TO 15",
TYPE A

0090 503002 1100.000 sY
PATCHING P.C.C. PAVEMENT GREATER THAN
15' TO 100', TYPE B

0100 503006
DOWEL BARS

0110 503501 4400.000 LF
CRACK AND JOINT SEALING LESS THAN 3/4"
WIDE

0120 503503
PATCHING CONCRETE

0140 705520 1470.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0150 705524 160.000 SF
DECTABLE WARNINGS RETROFIT

1800.000 EACH

4500.000 SYIN

( 3 )

|A-DEL CONSTRUCTION CO INC

UNIT PRICE
_____________________________ +_____________________________+_____________________________

52.

70.

17.

65.

75.

28.

48.

00000

00000

00000

75000

00000

.40000

.00000

.00000

.05000

.50000

.65000

00000

00000

I (

| HARMONY CONSTRUCTION INC

I (

)

|DAISY CONSTRUCTION COMPANY

AMOUNT| UNIT PRICE AMOUNT |

| |
60320.00] 53.15000 61654.00]
| |

| |

| |
14000.00] 64.15000 12830.00]
| |

| |
24310.00]| 18.65000 26669.50|
| |

| |
751522.50| 66.40000 758952.00|
| |

| |

| |
27750.00] 86.50000 32005.00]|
| |

| |
29372.00| 0.83000 17413.40]|
| |
82600.00] 180.25000 126175.00|
| |

| |
128700.00| 150.25000 165275.00|
| |

| |
27090.00| 16.75000 30150.00]|
| |
15400.00] 3.60000 15840.00]
| |

| |
25425.00| 5.65000 25425.00|
| |
41160.00] 33.00000 48510.00]
| |

| |

7680.00 | 82.50000 13200.00]
| |

65.

58.

24.

62.

65.

170.

134.

l6.

36.

135.

UNIT PRICE

00000

75000

00000

60000

00000

.60000

00000

00000

00000

.45000

.65000

00000

00000

75400.

11750.

34320.

715518.

24050.

33568.

119000.

147400.

28800.

15180.

25425.

52920.

21600.

00

00

00

00

00

00

00

00

00

00

00

00

00



SUPPLY OF 2 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/16/09
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2009
CALL ORDER : 001 CONTRACT ID : 29-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/28/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0160 705525 680.000 SF | 11.50000 7820.00] 9.80000 6664.00] 19.00000 12920.00
CURB RAMP, TYPE 1 | | |
0170 705526 19530.000 SF | 12.20000 238266.00| 9.80000 191394.00] 21.90000 427707.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0180 705527 260.000 SF | 20.00000 5200.00] 9.80000 2548.00] 23.25000 6045.00
CURB RAMP, TYPE 5 | | |
0190 708500 49.000 EACH | 195.00000 9555.00] 154.50000 7570.50] 250.00000 12250.00
REPLACING CATCH BASIN GRATES | | |
0200 708504 49.000 EACH | 200.00000 9800.00| 185.40000 9084.60] 350.00000 17150.00
REPLACING CATCH BASIN FRAMES | | |
0210 710001 114.000 EACH | 950.00000 108300.00] 798.25000 91000.50| 850.00000 96900.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0220 710002 148.000 EACH | 700.00000 103600.00] 515.00000 76220.00 | 650.00000 96200.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0230 727502 56.000 EACH | 350.00000 19600.00 | 309.00000 17304.00| 350.00000 19600.00
ADJUSTING EXISTING MONUMENT BOX | | |
0240 742508 12160.000 HOUR | 29.52000 358963.20| 29.52000 358963.20| 29.52000 358963.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0250 742517 1216.000 HOUR | 42.80000 52044.80] 42.80000 52044.80] 42.80000 52044.80
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0260 743003 169.000 EADY | 30.00000 5070.00] 25.00000 4225.00] 28.00000 4732.00
ARROWPANELS, TYPE C | | |
0270 743514 65.000 EADY | 60.00000 3900.00] 35.00000 2275.00] 85.00000 5525.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0280 743537 169.000 EADY | 120.00000 20280.00] 90.00000 15210.00| 225.00000 38025.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0290 744505 61.000 EACH | 125.00000 7625.00| 128.75000 7853.75] 132.00000 8052.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0300 744520 28.000 EACH | 800.00000 22400.00] 720.00000 20160.00| 739.00000 20692.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0310 745527 4070.000 LF | 11.15000 45380.50| 10.80000 43956.00 | 11.10000 45177.00
| | |
| | |

CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI, 2009

DATE
PAGE

06/16/09
001 -7

INITIAL EXPENSE

CALL ORDER : 001 CONTRACT ID : 29-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/28/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 745542 4070.000 LF | 24.50000 99715.00 | 23.70000 96459.00 | 24.30000 98901.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0330 746591 1218.000 EADY | 46.50000 56637.00] 35.00000 42630.00 | 47.35000 57672.30
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0340 746774 1500.000 LF | 8.50000 12750.00 | 8.25000 12375.00| 8.45000 12675.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0350 746830 1.000 cCY | 2000.00000 2000.00] 1236.00000 1236.00] 1200.00000 1200.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0360 746847 1.000 EACH | 2450.00000 2450.00] 2370.00000 2370.00] 2430.00000 2430.00
POLE BASE, TYPE 3 | | |
0370 746850 43.000 EACH | 690.00000 29670.00| 670.00000 28810.00] 686.00000 29498.00
POLE BASE, TYPE 4 | | |
0380 748015 10230.000 SF | 3.84000 39283.20] 2.40000 24552.00] 2.37000 24245.10
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0390 748019 55460.000 LF | 0.18000 9982.80] 0.36000 19965.60 | 0.37000 20520.20
TEMPORARY MARKINGS, PAINT, 4" | | |
0400 748026 20460.000 SF | 1.00000 20460.00| 0.77000 15754.20| 0.79000 16163.40
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0410 748506 27730.000 LF | 0.37000 10260.10| 0.49000 13587.70| 0.38000 10537.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0420 750000 142.000 EACH | 225.00000 31950.00] 305.00000 43310.00| 300.00000 42600.00
ADJUST WATER VALVE BOXES | | |
0440 760505 13010.000 sY | 1.15000 14961.50| 1.50000 19515.00| 1.00000 13010.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0450 760507 181850.000 SYIN | 0.50000 90925.00 | 0.40000 72740.00 | 0.23000 41825.50
PROFILE MILLING, HOT-MIX | | |
0460 762001 8150.000 LF | 1.60000 13040.00| 1.20000 9780.00| 1.58000 12877.00
SAW CUTTING, HOT MIX | | |
0470 762002 5350.000 LF | 3.45000 18457.50| 2.30000 12305.00| 3.44000 18404.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0480 763000 LUMP | 15000.00000 15000.00| 61000.00000 61000.00 | 84400.00000 84400.00
| | |



CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XI,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2009

DATE
PAGE

06/16/09
001 -8

CALL ORDER : 001 CONTRACT ID 29-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/28/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0490 763500 LUMP | 75000.00000 75000.00| 100000.00000 100000.00| 113915.00000 113915.00
MAINTENANCE OF TRAFFIC | | |
0500 763505 2880.000 HOUR | 75.00000 216000.00| 75.00000 216000.00| 75.00000 216000.00
TRAFFIC OFFICERS | | |
0510 763621 LUMP | 15000.00000 15000.00| 5665.00000 5665.00] 16000.00000 16000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | $ 3,026,676.10] $ 3,038,626.75] $ 3,359,787.90
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,026,676.10] $ 3,038,626.75] $ 3,359,787.90
DBE GOALS | 7 % | 7 % | 7 %




